INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA08046989660095Q
Certificate Issued Date	:	01-Mar-2018 02:59 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ MALLESHWARAM3/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08648080940341 90Q
Purchased by	:	BENAKA DEVELOPERS AND PROJECTS PRIVATE LTD
Description of Document	:	Article 12 Bond
Description	:	WORKS AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BANGALORE
Second Party	:	BENAKA DEVELOPERS AND PROJECTS PRIVATE LTD
Stamp Duty Paid By	:	BENAKA DEVELOPERS AND PROJECTS PRIVATE LTD
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

For Sri Ramanjaneya Credit Co-operative Society Ltd.,
Malleshwaram, Bangalore - 03

Authorised Signatories

Please write or type below this line

BRUHAT BANGALORE MAHANAGARA PALIKE

Sanctioned,
Est Cost Rs. 50,00,000/-

Agreement No.58/17-18
Job Code NO. 013-18-000004.

This agreement is executed on This 8th day of March 2018 between the Bruhat Bangalore Mahanagara Palike represented by the Executive Engineer (Project) Division, Dasarahalli Zone, BBMP Bangalore-560 073, here in after called " The Employer " of the one part Sri.Narahari D, Benaka Developers & Projects Private LTD, No. 34, 2nd Cross, Sampige Road, Malleshwaram, bengaluru.-560003 (herein after called " the Contractor " of the other part.)

Whereas the employer is desirous that the contractor execute the work of: Construction of ward office in Mallasandra in survy No.33 in ward No.13, Project sub division, Dasarahalli Zone. *Indent No.27600* for work has been Administrative & Technical sanction is accorded

For Benaka Developers And Projects Pvt. Ltd

NARAHARI .D
Managing Director

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the

Scanned by CamScanner

By the Executive Engineer (Project Division) Dasarahalli Zone.--Vide No. BBMP/EE/PD/AS/12/17-18, Dated: 28-10-2017 and by chief Engineer (Dasarahalli Zone) Vide No. BBMP/CE/DZ/TS/257/17-18, Dated: 04-11-2017. Tender for the above work was invited vide tender notification No. BBMP/EE/PD/TEN/08/2017-18, Dated:-16-11-2017 and the Employer has accepted the Tender by the Competent Authority for the execution and completion of such works and the remedying of any defects there in at a contract price of Rs. 49,01,498.73/- (Rupees Forty Nine Lakhs one Thousand Four Hundred and Ninety Eight Only) which works out at (+) 4.93% Above the Sanctioned rates (CSR 2016-17 Rates) and for 5% Security Deposit Rs. 2,46,000/-. Vide. Bank Guaranty No. 0056180022, Dated:02-03-2017, Corporation bank, Malleshwaram main branch.

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In This Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the contractor as hereinafter mentioned the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defect therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The Contractor shall in all respect complete the work within 270 Days from the date of entrustment of the work including monsoon period.
5. The contractor shall be responsible for pay compensation to his workmen payable under the workmen's compensation Act 1923 for injuries if any (Good for bid) caused to the workmen or vehicles or other Property during the execution of the work and also the liability that may arise under the law.
6. The contractor shall complete the work to the satisfaction of the Mahanagara Palike and shall rectify the defects within the guarantee period of one year without any interest thereon .
7. The contractor has agreed with corporation for deduction of any amount which may occur with respect to the Audit objections which may arise during the annual audit.
8. The Contractor should produce the QC certificate of the material / furnished item at every stages to the Implementing officer as per the relevant guidelines / standards (before/during/after) for the items executed as directed by Engineer in charge.
9. The following documents shall be deemed to form and be read and construed as part of the Agreement, viz.,
    1. Letter of Acceptance.
    2. Notice to proceed with the works.
    3. Contractor's Tender.
    4. Contract Data.
    5. Conditions of contract (including special conditions of Contract)
    6. Specifications.
    7. Drawings.
    8. Bill of Quantities and
    9. Any other document listed in the contract Data as forming part of the contract.

IN WITNESS WHERE OF the parties there to have caused this Agreement to be executed the day and year first before written .

For Benaka Developers And Projects Pvt. Ltd

NARAHARI .D
Managing Director

WITNESSES:
1.
2.

CONTRACTOR

Executive Engineer,
Project Division,
Dasarahalli Zone,
Bruhath Bangalore Mahanagara Palike

Scanned by CamScanner